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Executive Summary 
 
The project at Laughton Junior and Infants School is to construct a new foundation 
stage classroom block and to create larger classrooms within the main building, to 
enable an increase in the published admission number. This project is part of the 
Children and Young People’s Service Capital Programme which was approved by 
Cabinet and Commissioners’ Decision Making Meeting on 11 April 2016. 
 
This report seeks authority to accept a tender for alteration works and the building of 
the extension to the School resulting from a competitive procurement exercise. 
 
Recommendation 
 
That the tender submitted by O & P Construction Ltd for the completion of the 
alteration works and provision of a new classroom block at Laughton Junior and 
infant school  be accepted. 
 



List of Appendices Included 
Appendix 1 - Exempt Finance Addendum to report 
 
Background Papers 
Schools Capital Programme 2016/17 to 2017/18, reported to Cabinet and 
Commissioners’ Decision Making Meeting held on 11 April 2016. 
 
Consideration by any other Council Committee, Scrutiny or Advisory Panel 
N/A 
 
Council Approval Required 
No 
 
Exempt from the Press and Public 
Partial Exemption 

An exemption under paragraph 3 (Information relating to the financial or business 
affairs of any particular person (including the authority holding that information)) of 
Part I of Schedule 12A of the Local Government Act 1972 is requested, as this report 
contains sensitive commercial information with regards to contracts with Service 
Providers. 

 

It is considered that the public interest in maintaining the exemption would outweigh 
the public interest in disclosing the information, as the parties’ commercial interests 
could be prejudiced by disclosure of commercial information.



Main Report 
 
1. Recommendation 
  
1.1 That the tender submitted by O & P Construction Ltd for the completion of the 

alteration works and provision of a new classroom block at Laughton Junior and 
infant school be accepted. 

   
2. Background 
  
2.1 The Council has a statutory duty to provide sufficient school places across the 

Borough.  There has been considerable house building in the Laughton area 
which has resulted in an increase in demand for school places. 

 
 2.2 A statutory consultation has already been carried out and the proposal to increase 

the capacity at Laughton Junior and Infant School from twenty four to thirty pupils 
per year group was approved on 10 October 2016 by the Cabinet and 
Commissioners’ Decision Making Meeting. 

 
2.3 If approved this project will see the construction of a new foundation stage block 

consisting of two classrooms and associated accommodation and alterations to 
the existing building.  An old modular classroom which currently houses a 
foundation stage two class will be replaced in the new block and then demolished.  
The classrooms within the main school building are too small to accommodate the 
usual thirty pupils per year group.  Three classrooms will be extended and two 
larger classrooms will be created from three existing classrooms.   

 
2.4 This project was procured using the YORbuild2 framework. The use of the 

YORbuild2 framework was approved at the Cabinet and Commissioners’ 
Decision Making Meeting on 18 January 2016 (Item 10).  

 
3. Key Issues 
 
3.1   This report covers approval of a contract for the construction of a two 

classroom block extension and alterations to the main school building at 
Laughton Junior and Infant School. 

 
4.  Options considered and recommended proposal 
 
4.1 Early in the design stage an option was considered to integrate the new 

classrooms required into the main building.  The design and layout of the 
existing school made this very difficult to achieve.  The roof construction is 
particularly complex and there are no circulation spaces on the external wall to 
allow an easy integration.  The new classrooms to be provided will contain the 
foundation stage children.  The new foundation stage block is to be located to 
the side of the school, near to the existing modular classroom.  It can be 
accessed separately from the main school and a specific outdoor play area will 
be provided. 

 
4.2  The project has been procured as a direct call-off via the YORbuild2 

framework, using the YORtender portal.  
 



4.3   In addition to the tender sum, a contingency sum is recommended to take into 
account any unforeseen circumstances or events.  If there are no unforeseen 
circumstances then the contingency will be uncommitted. 

 
4.4   Exempt Finance Addendum 1 details the outcome of the tender exercise.  
 
5. Consultation 
 
5.1 A statutory consultation has already been carried out and the proposal to 

increase the capacity at Laughton Junior and Infant School from twenty four to 
thirty pupils per year group was approved on the 10th October 2016 by the 
Cabinet and Commissioners Decision making meeting. 

 
5.2 The School has been consulted through the design for the construction of the 

two classroom block extension and alterations to the main school building. 
 
6.  Timetable and Accountability for Implementing this Decision 
 
6.1  Subject to approval of the tender, the project is programmed to start on site on 

the 6th March 2017 and to be complete by the 31st August 2017 with the units 
available for the school to use at the commencement of the 2017/18 academic 
year. 

 
7. Financial and Procurement Implications 
  
7.1  Funding of £1.2m for the project at Laughton Junior and Infant School was 

approved at the  Cabinet and Commissioners Decision Making Meeting held on 
11 April 2016, as part of the approved Schools Capital Programme 2016/17 to 
2017/18. This figure included contingencies and fees. The estimated cost of 
completing the project, set out in the exempt Finance Addendum to this report, 
Appendix 1, is within the funding allocation detailed above. The funding for the 
project is entirely from  DfE capital grant allocations, so there will be no call to 
use the Council’s own capital resources and there will be no ongoing revenue 
budget implications. 

 
7.2 Further financial information is contained within the exempt Finance Addendum 

to this report at Appendix 1.   
 
8.    Legal Implications 
 
8.1   There are no direct legal implications arising from this report. 
 
9.     Human Resources Implications 
 
9.1   None known. 
 
10.   Implications for Children and Young People and Vulnerable Adults 
 
10.1 As stated in the contract documentation, the suppliers and sub-contractors have 

an obligation to report any concerns about the treatment of vulnerable adults 
and children that they may witness in the course of their work. Any concerns 
must be reported to the Rotherham Multi Agency Safeguarding Hub (MASH). 



  
11.   Equalities and Human Rights Implications 
 
11.1 There are no known negative impacts identified as a consequence of taking 

forward the recommendations identified within this report. 
 
12.   Implications for Partners and Other Directorates 
 
12.1 The main implications relate to the CYPS Directorate and schools admissions.  
 Additional pupils will be given a school place at Laughton from September 
 2017.  Any delays to the programme could result in pupils having to be taught 
 in temporary accommodation within the school. 
 
13.   Risks and Mitigation 
 
13.1 A contingency sum for risk which will equate to 7.5% of the contract sum will be 

included, which is considered adequate for a scheme of this nature. 
 
13.2 Any delay to the approval of this report could result in a delay to the 

construction programme. This report, therefore, seeks approval on the 13th 
February 2017. If this report does not receive approval then the works will be at 
a high risk of not completing on time in order to allow the children access to the 
service to be provided. This could result in pupils having to be taught in 
temporary accommodation within the school.  

 
14.    Accountable Officer(s) 
 
 Damien Wilson, Director – Regeneration & Environment  

Paul Smith, Corporate Property Manager – Planning, Regeneration & Transport 
 

15.   Approval received by 
 
Approvals Obtained from:- 
 
Strategic Director of Finance and Corporate Services:  
Jon Baggaley, Finance Manager: Regeneration & Environment – 21.12.2016 
 
Assistant Director of Legal Services:  
Neil Concannon, Legal Services – 30.11.2016 
 
Head of Procurement:  
Helen Chambers, Interim Corporate Procurement Manager – 12.12.2016 
 
This report is published on the Council's website or can be found at:- 
http://moderngov.rotherham.gov.uk/ieDocHome.aspx?Categories= 


